


                      NOTICE TO CONTRACTORS
                                                                 

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, June 27, 2006, and at that time the download 
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for Design 
and Construct Traffic signal upgrades of TWO LOCATIONS IN REGION ONE in WEBER County, the same being identified 
as State Project No: SP-R199(6).

Federal Regulations:
Wage Rate Non-Applicable.
                                                                                                                                     
Project Location:  TWO LOCATIONS IN REGION ONE
             
The principal items of work are as follows (for all items of work see attachment): 
  Traffic Signal System -SR-203 & 36th Street

Installation of State Furnished Material
Traffic Control

The project is to be completed:  in 40 Working Days.

Other Requirements:
All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's 
Project Development Construction Bid Opening Information website, http://www.udot.utah.gov/index.php/m=c/tid=319.  To bid 
on UDOT projects, bidders must use UDOT's Electronic Bid System (EBS).  The EBS software and EBS training schedules 
are also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, 
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT.  Go to UDOT's 
website to register.  Unregistered companies may obtain a CD, that contains the Specifications and Plans, from the main 
office, 4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $20.00, plus tax and mail charge, if applicable, none 
of which will be refunded. 

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit an electronic bid bond from an approved surety company using UDOT's Electronic Bid System 
(EBS); or in lieu thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made 
payable to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the 
contract, the bidder will execute the contract and furnish the contract bonds as required.  

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346.  
Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 03rd day of June, 2006.                                     
     UTAH DEPARTMENT OF TRANSPORTATION

John R. Njord, Director

Revised Date:  06/19/2006 



 
Prosecution and Progress 

00555M – Page 1 of 1 

May 10, 2006 
 

SPECIAL PROVISION 
 

PROJECT #SP-R199(6) 
 

SECTION 00555M 
 

PROSECUTION AND PROGRESS 
 
 

Add the following to Section 1.9, Limitation of Operations: 
 

D. No lane closures will be allowed on a holiday weekend, either the day prior to a 
holiday weekend or the day after holiday weekend, during the AM or PM peak hours 
(7:00 AM – 9:00 AM and 3:00 PM – 6:00 PM) or any other days or special events as 
specified by the Engineer. 

E. No full closures will be allowed unless specified by the engineer. 
F. No open trench work will be done in the roadway.  All conduit in the roadway will be 

placed by directional boring. 
G. Signals must be kept operational during all work except for changeovers.  Any signal 

downtime will require a minimum of two police officers to maintain traffic flow and 
shall be done between the hours of 9:00 A.M and 3:00 P.M. 

H. Any business access closures will be minimal and notification of access closures will 
be made two days in advance. 

I. Work to begin at SR-203 and 36th Street first, once intersection is started it must be 
complete in 25 calendar days.  Contractor has a total of 40 working days to complete 
both intersections.    
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